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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 30- BLOCK 14 CONTINUATION PAGE

The following have been added by full text:
CONTRACTOR QUESTIONS

Contractor -#1 questions from 8/27/02

1. Dwg. A-172 shows an elevation of overhead coiling door, but not shown
in Door Schedule, nor on plans. Please confirm OHC is not included in the
project. Response: OHC isnot required in the project.

2. No specifications were provided for Vinyl Composition Tile. Response: Correct, providetile similar to
Armstrong Co. “ Companion Square” Excelon Vinyl Composition Tile or approved equal. Colorsto be selected by
Contract Officer.

3. No specifications were provided for Handicap Lift, except a

manufacturer's name and basic operational description on A-127. Please

provide detailed specificationsto allow other manufacturersto bid as

well Response: The capacity, size, dimensions, location, function and code requirements are provided on the
drawingsfor bidding purposes.

4, No specifications were provided for Terrazzo stair tread and landings

for new metal stair. Response: Correct, Terrazzo isan industry standard. Note on Drawing A-173 Finish
Schedule, basement, stair, floor finish should be revised to read “ terrazo” to match details on drawing A-140.
Also on Drawings A-173, upper level, Cadet Display Area, floor finish should berevisedtoread “VCT” and not
Vinyl.

5. Since the quantity of lead and asbestos abatement is unknown, should it

not be a separate line item on price schedule with unit cost? Response: No. Price should beincluded in base bid.
The * Asbestos, |ead-based paint, and PCB containing light fixture ballast Survey” provides description and
locations of all areas tested, types of material present, results of all tests and where results were positive, estimates
of quantity of materialsthat may be encountered in the work area

6. Spec. Section 00800 para. 1.a (i) cals for "work during off-hours may

be required for certain periods. Since the duration of "certain periods"

isunknown, should it not be a separate line item on price schedule with

unit cost for this unknown quantity of work? Response: Disagree. Off hour work will be negotiated asrequired
by the COR.

7. Drawings M -302 and M -305 are missing. Response:  See amendment 1 for revised mechanical drawings. The
drawingsin amendment 1 replace the original drawings.

8. Dwg. M -303 note at V estibule makes reference to Dwg.-307A which does
not exist. Response: Note should be revised to reference Dwg- M307 and not M307A.
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9. Dwgs. M-301A, M-304 and M -308 have notes on top of existing as-build
drawing notes and are not legible. Please provide |egible notes. Response: See amendment 1— revised drawings.

10. Dwg. P-101, Note 25 calls for electronic sensors for all water
closets, urinals and sink faucet. However, low voltage wiring is not shown
on electrical drawings. Please provide wiring diagram or lay-out. Response: Power source should be from GF 1

breakers of the nearest panel board. Supply wire should be based on equipment furnished.

11. Dwg. FP-101, Note 2: Please confirm that all shelving & artifacts will

be removed by owner._Response: Not correct. See Section 01100 paragraph 1.3.9 for protection of archive areas.
Owner will only remove artifacts on top shelvesin those areas that will be affected by work. Note on Drawings
FP-101, Note 2 end of sentence should berevised from* ... asrequired by specification section owner” to.... “as
required by specification section and asapproved by owner.”

12. Please confirm sprinkler pipe enclosure is required at 2nd floor L ower
Level (Dwg. FP-107) only. Response: Not correct. Pipe enclosureisrequired on drawings FP-106 & FP-107.
Generally, pipe enclosureisrequiredin all public areas.

13. Please advise new bid due date. Response — Bid dateis not changed.

Specification Revisions:

1. Replace Section 800.10. Replace in it’s entirety with the following:

0800.10 RECORD DRAWINGS (R.6-01)

a. General: The Contractor will maintain as-built drawings during the construction period and will submit
final record drawings at the completion of individual facilities. The Government will provide to the Contractor the
CAD (Computer-Aided Drafting) files consisting of compact (comp uter) disks or magnetic media of the drawing
filesin the appropriate CAD format (i.e. “Microstation”, “ Autocad”, etc.) for the project. The Contractor isrequired
to make prints or mylars from the CAD files and continuously maintain drawings to show current as-built conditions
for the duration of the construction. Except for updates as indicated below, the Contractor may maintain as-built
drawings by marking up drawings by hand or by CAD methods. Scanned drawings will not be acceptable. If the
Government cannot provide CAD files for the project drawings, mylar (reproducible) drawings will be provided.
The contractor will then be required to comply with all requirements indicated herein by the use of hand drafting.

Note: If this project is a design-build construction type, where the Contractor accomplishes the
design, the drawings will be developed by the Contractor in the appropriate CAD file format (or
reproducible drawings) as prescribed by the contract, instead of the Government providing them to the

Contractor. All other requirements indicated herein will apply.

b. ProgressAs-built Prints. During construction the Contractor is responsible for maintaining up to date one
set of paper printsto show as-built construction conditions. These prints shall be kept current and available on the
job site at all times. All changes from the contract plans which are made in the work or additional information
which might be uncovered in the course of construction shall be accordingly and neatly recorded as they occur by
means of details and notes. The as-built printswill be jointly inspected for accuracy and completeness by the
Contracting Officer’s Representative and a responsible representative of the Contractor prior to submission of each
monthly pay estimate. Progress as-builts shall show the following information, but not limited thereto:

(1) Thelocation and description of any utility lines, valves, or other installations of any kind within the
construction area. The location includes dimensions to permanent features.

(2) Thelocation and dimensions of any changes with the building and structure.
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(3) Correct grade or alignment of roads, structures or utilities if any changes were made from the contract
plans.

(4) Correct elevations if changes were made in site grading

(5) Changesin details of design or additional information obtained from working drawings specified to be
prepared and/or furnished by the Contractor including but not limited to fabricated, erection, installation plans and
placing details, pipe sizes, insulation material, dimensions of equipment foundations, etc.

(6) Thetopography and grades of all drainage installed or affected as part of the project construction.
(7) All changes, which result from contract modifications.

(8) Where contract drawings or specifications alow options, only the option selected for construction shall
be shown on the as-built prints.

(9) All amendmentsto the contract drawings issued during the solicitation period shall be posted on the as-
built drawings.

c. Hand Drafting: If mylarsonly are provided to the Contractor, they shall be updated using hand drafting.
Only personnel proficient in the preparation of engineering drawings to standards satisfactory and
acceptabl e to the Government shall be employed to modify the mylar reproduction drawings or prepare
additional new drawings. All additions and corrections to the contract drawings shall be neat, clean and
legible, and shall match the adjacent line work and/or | ettering being annotated in type, density, size and
style. All drafting work shall be done using the same medium (pencil, plastic lead or ink) that was
employed on the original contract drawings and with graphic lead on paper base material. Thetitle block to
be used for any new as-built drawings shall be similar to that used on the original contract drawings.

d. Protection of Records: The Contractor shall be responsible for the protection and safety of mylars and
CAD record until returned to the Contracting Officer. Any drawings damaged or lost by the Contractor
shall be satisfactorily replaced by the Contractor at his expense.

e. 50% As-Built Update: At the 50% point in construction of this project (as determined by
progress payments) the Contractor will update the CAD files of the project drawings in the appropriate
CAD program to show as-built conditions as above, and submit an updated computer disk and one set of
prints to the Contracting Officer for approval. If mylarsonly are provided to the Contractor, they shall
be updated at this stage using hand-drafting as specified herein, and the Contractor shall submit one set of
prints to the Contracting Officer for approval. Any required corrections will be made by the Contractor
before payment will be approved for this item. The Contractor must use the updated CAD record or mylar
drawings to produce required prints.

f.  Preliminary Record Drawing Submittal: At least thirty calendar (30) days before the anticipated date of
final acceptance inspection the Contractor shall deliver two copies of progress prints showing final as-built
conditions to the Contracting Officer for review and approval. These prints shall correctly show all the features of
the project as it has been constructed, adding such additional drawings as may be necessary. They shall be printed
from the CAD files updated in the appropriate CAD program, or from updated mylars if mylars only were provided
to the Contractor. Within ten days, the Government will provide the Contractor one set of printsindicating required
corrections to the preliminary submittal. Contractor will correct and resubmit within 5 days. Any required
subsequent review and resubmission periods will each be accomplished within 5 days. Upon Government approval
of the preliminary submittal, the Contractor will prepare final record drawings.

g. Record Drawing Submission: In the appropriate CAD program each drawing shall be marked with the
words “RECORD DRAWING AS-BUILT” followed by the name of the Contractor in font which will print
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at least 3/16” high. All revisionsto the original contract drawingswill be dated in the revision block. All
prints and mylars must be reproduced from the updated CAD files. If mylars only were provided to the
Contractor, they shall be hand-lettered or stamped as indicated above, and revisions shown in revision
block. A minimum of 5 calendar days before the anticipated date of final acceptance inspection of the
project the Contractor shall deliver to the Contracting Officer:

Three (3) CD’'s (ROM) of CAD files of Record Drawings.
One (1) set of Mylar Record Drawings
One (1) copy of prints of Record Drawings.

Failure to make an acceptable submission of Record Drawings will delay the Final Acceptance Inspection
for the project and shall be cause for withholding any payment due the Contractor under this contract..

h. Property: All paper prints, reproducible drawings and CAD files will become property of the Government
upon final approval. Approval and acceptance of the final record drawings shall be accomplished before
final payment is made to the Contractor.

Payment: No separate payment will be made for the as-built and record drawings or updating of CAD files
required under this contract, and all costsin connection therewith shall be considered a subsidiary obligation of the
Contractor.

2. Replace Section 01420. Replace in it’s entirety with the following:

SECTION 01420

SAFETY
nyd 7/01

1.0 SAFETY: The contractor shall comply with all applicable Federal, State, and local safety and occupational
health laws and regulations. Applicable provisions of the Corps of Engineers manual entitled Safety and
Health Requirements Manual EM 385-1-1, dated 3 September 1996 will be applied to all work under this
contract. The referenced manual may be purchased from the Contracting Officer's Representative (COR) at the
job site, from the U.S. Government Printing Office, Superintendent of Documents, Mail Stop: SSOP,
Washington, DC 20402-9328, or viathe internet at www.USACE.army.mil.

11 U.S. ARMY CORPS OF ENGINEERS SAFETY AND HEALTH REQUIREMENTS MANUAL, EM
385—1-1: This paragraph applies to contracts and purchase orders that require the Contractor to comply with EM
385-1-1 (e.g. contracts that include the Accident Prevention Qause at FAR 52.236-13 and/or safety provisions).
EM 385-1-1 and its changes are available at http://www.hqg.usace.army.mil (at the HQ homepage, select Safety and
Occupational Health and then select Changes to EM). The Contractor shall be responsible for complying with the
current edition and all changes posted on the web as set in this solicitation.

2.0 ACCIDENT PREVENTION PROGRAM: Within fifteen (15) calendar days after receipt of Notice to
Proceed, and at |east ten (10) calendar days prior to the Preconstruction Safety Conference, four (4) copies of the
Accident Prevention Plan shall be submitted for review and acceptance by the Contracting Officer or the
Contracting Officers Representative (COR). The accident prevention program shall be prepared in the format
outlined in Appendix A of EM 385-1-1, "Minimum Basic Requirements for Accident Prevention Plan".

3.0 HAZARD ANALYSIS: Prior to beginning each magjor phase of work, an Activity Hazard

Analysisshall be prepared by the Contractor performing that work, and submitted for review and acceptance. The
format shall be in accordance with EM 385-1-1, figure 1-1. A mgjor phase of work is defined as a operation
involving atype of work presenting hazards not experienced in previous operations or where anew contractor or
work crew isto perform. (See Contractor Quality Control specification for further guidance regarding coordination
of “Activities” and “Principal Steps’ indicated in the Activity Hazard Analysis with Contractor Quality Control
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activities). The analysis shall define the activitiesto be performed and identify the sequence of work, the specific
hazards anticipated, and the control measures to be implemented to eliminate or reduce each hazard to an acceptable
level. Work shall not proceed on that phase until the activity hazard analysis has been accepted and a preparatory
meeting has been conducted by the Contractor to discussits contents with everyone engaged in the activities,
including the government on-site representative(s). The activity hazard analyses shall be continuously reviewed and
when appropriate modified to address changing site conditions or operations, with the concurrence of the site safety
representative, the site superintendent, and the Contracting Officer. Activity hazard analyses shall be attached to and
become part of the accident prevention plan. It may also be developed prior to each phase of work undertaken in the
contract.

3.1 Hazard analysis shall be used to identify and evaluate all substances, agents, or environments that present
hazards and recommend control measures. Engineering and administrative controls shall be used to control hazards;
in cases where engineering or administrative controls are not feasible, personal protective equipment may be used.

3.2 Information contained in MSDS (Material Safety Data Sheets) shall be incorporated in the hazard analysis for
the activitiesin which hazardous or toxic materials will be used, or generated (e.g. fiberglass, crystalline silica,

metal dust or fume, etc.).

4.0 SITE SAFETY OFFICER : The contractor shall identify an individual directly employed by the contractor as
Site Safety Officer responsible to the Contractor to implement and continually enforce the Accident Prevention Plan.
The site safety officer shall not be the sasme individual as the Quality Control System Manager if the CQC System
Manager isrequired to have no duties other than Quality Control. The site safety officer shall have the authority to
suspend operational activitiesif the health and safety of personnel are endangered, and to suspend an individual
from operational activities for infractions of the Accident Prevention Plan.

4.1. Qualifications: The name, qualifications (training and experience) of the designated Site Safety Officer shall
beincluded in the Accident Prevention Plan. The Site safety officer shall have the following qualifications:

a. A minimum of 5 years construction experience with at least 2 years experience in implementing safety
programs at construction work sites for projects of comparable scope and complexity.

Documented experience in construction techniques and construction saf ety procedures.

Working knowledge of Federal and state occupational health and safety regulations.

Specific training in excavation safety, fall protection, and confined space.

. CPR/First Aid certification (current)

f. Familiarity with and ability to use and implement the Corps of Engineers Safety Manual EM 385-1-1.

Poo T

4.2. Other Requirements: Other sectionsof the contract documents may also require separate specially qualified
individualsin such areas achemical data acquisition, sampling and analysis, medical monitoring, industrial
hygiene, quality control, etc.

5.0 SITE INSPECTIONS: The site safety officer shall perform daily inspections of the job sites and the work in
progress to ensure compliance with EM 385-1-1 and to determine the effectiveness of the accident prevention plan.
Daily inspection logs shall be used to document inspections noting safety and health deficiencies, deficienciesin the
effectiveness of the accident prevention plan, and corrective actions including timetable and responsibilities. The
daily inspection logs will be attached to and submitted with the Daily Quality Control Reports or may be
incorporated in the daily CQC report. Each entry shall include date, work area checked, employees present in work
area, protective equipment and work equipment in use, special safety and health issues and notes, and signature of
the preparer.

6.0 HIGHLIGHTED PROVISIONS: In addition to those items contained in EM 385-1-1, Appendix A, include
the following items in the accident prevention plan:

6.1 Hard Hat Area. A statement that the jobsiteis classified a"hard hat" area
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from start to finish.

6.2 Sanitation and Medical Requirements. Estimate the greatest number of employees, supervisors, etc., to be
working at peak construction period, including subcontractor personnel. Include sanitation requirements and medical
facilitiesidentified for the job site. If amedical facility or physician is not accessible within five minutes of an injury
to agroup of two or more employees for the treatment of injuries, identify at |east two or more employees on each
shift who are qualified to administer first aid and CPR.

6.3 Equipment Inspection. The type of inspection program on cranes, trucks, and other types of construction
equipment the Contractor plans to implement. Who will be responsible for the inspection and how the Contractor
will control equipment of sub-contractors and equipment bought to the site by rental companies. Types of records to
be kept.

6.3.1 Copies of records of al equipment inspections will be kept at the job site for review by the designated
authority.

6.4 Crane & Derrick Operators: Written proof of qualification for all crane and derrick operators in accordance with
EM 385-1-1, 16.C.04. Qualification shall be by written (or oral) examination and practical operating examination
unless the operator islicensed by astate or city licensing agency for the particular type of crane or derrick. Proof of
qualification shall be provided by the qualifying source.

7.0 ACCIDENT REPORTS: The contractor shall immediately report all accidents by telephone to the COR.

7.1 The Contractor will provide aninitial written report of the accident to the COR within 24 hours. The
Contractor shall complete and submit ENG Form 3394 for all accidentsinvolving lost work time, medical treatment,
and/or property damage in excess of $2000.00 within 48 hours of the accident. The report shall accurately represent
the circumstances of the accident, cause of the accident, extent of medical treatment, extent of injuries and stepsto
prevent occurrence of similar accidents. The hazard analysis covering the work activity being undertaken during the
accident shall be attached to the report.

7.2 Daily records of all first aid treatment not otherwise reportable shall be maintained at the job site and furnished
to the designated authority upon request. Records shall also be maintained of all exposure and accident experience
incidental to the work (OSHA Form 200 or equivalent as prescribed by 29 CFR 1904).

8.0 MONTHLY EXPOSURE REPORTS: The Contractor shall submit to the COR no later than the 1st day of
each month, a compilation of manhours worked each month by the prime contractor and each subcontractor. In
addition ,the contractor shall report the number of accidents, severity, class of accidents, and lost time work days for
each month.

9.0 CLEAN-UP: The Contractor's Accident Prevention Plan shall identify the individual's responsible for cleanup
and shall establish aregular housekeeping procedure and schedule. If the COR determines that cleanup is not being
performed satisfactorily, the Contractor shall establish awork crew to perform the continuous cleanup required by
the contract clause titled: CLEANING UP: The number of individuals appointed to the cleanup work crew shall be
increased as required in order to render adequate cleanup.

10.0 FOCUS AREAS: To supplement and emphasize the requirements of EM 385-1-1, the following is provided
and shall be met as applicable.

10.1 Electrical Work: Electrical work shall not be performed on or near energized lines or equipment unless
specified in the plans and specifications and approved by the COR. Plan and layout of proposed temporary power to
the construction site shall be submitted and approved by the COR before work will be permitted.

10.1.1 Upon request by the Contractor, arrangements will be made for de-energizing lines and equipment so that
work may be performed. All outages shall be requested through the COR aminimum of 14 days, unless otherwise
specified, prior to the beginning of the specified outages. Dates and duration will be specified.
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10.2 If approved by the COR, the following work may be performed with the lines energized using certified hot line
equipment on lines above 600 volts, when the following conditions have been met:

a. work below the conductors no closer than the clearance required in EM 385-1-1 from the energized conductors.
b. setting and connection of new pre-trimmed polesin energized lines which do not replace an existing pole.
c. setting and removing transformers or other equipment on poles.

d. installation or removal of hot line connectors, jumpers, dead-end insulatorsfor temporary isolation, etc.,
which are accomplished with hot line equipment from an insulated bucket truck.

10.3 Energized Line Work Plan: The Contractor shall submit a plan, in writing, describing his/her method of
operation and the equipment to be used on energized lines. Proper certification from an approved source of the safe
condition of all tools and equipment will be provided with the plan. The work will be planned and scheduled so that
proper supervision is maintained. Emergency procedures, including communication, for disconnecting power in the
event of an accident will be outlined in the plan. The Contractor will review his/her plan with the COR prior to
being granted permission to perform the work.

10.4. No work on lines greater than 600 volts will be performed from the pole or without the use of an insulated
bucket truck.

10.5 No work will be done on overbuilt lines while underbuilt lines are energized, except for temporary isolation
and switching.

10.6 Electrical Tools and Cords: Hand held electrical tools shall be used only on circuits protected by ground fault
circuit interruptersfor protection of personnel. All general use extension cords shall be hard usage or extra hard
usage as specifiedin Table 11-1 of EM 385-1-1.

Damaged or repaired cords shall not be permitted.

10.8 Temporary Power. Temporary electrical distribution systems and devices shall be checked and found
acceptable for polarity, ground continuity, and ground resistance before initial use and after modification. GFI
outlets shall be installed and tested with a GFI circuit tester (tripping device) prior to use. Portable and vehicle
mounted generators shall be inspected for compliance with EM 385-1-1 and NFPA 70. All electrical equipment
located outdoors or in wet locations shall be enclosed in weatherproof enclosures in accordance with EM 385-1-1.
Records of all tests and inspectionswill be kept by the contractor and made available on site for review by the
designated authority. Submit sketch of proposed temporary power for acceptance.

10.9 Rollover Protective Structures (ROPS): Seat belts and ROPS shall be installed on all construction equipment
as required by paragraph 16.B.12 of EM 385-1-1. The operating authority will furnish proof from the manufacturer
or licensed engineer that ROPS meets the applicable SAE standards cited in EM 385-1-1, pg. 257.

10.10 Radiation Permits or Authorizations: Contractors contemplating the use of alicensed or DOD regulated
radiological device or radioactive material on a DOD installation will secure appropriate permit or authorization
from the Department of Army or Department of the Air Force, as applicable. A 45-day |ead-time should be
programmed for obtaining the necessary authorization or permit. When requested, the COR will assist the
Contractor in obtaining the required permit or authorization.

10.10.1 The Contractor shall develop and implement aradiation safety program to comply with EM 385-1-1,
Section 06.E. Provisions for leak tests, authorized personnel, transport certificates, etc. will be addressed in the
radiation safety program.

10.11 Elevating Work Platforms: All elevating work platforms shall be designed, constructed, maintained, used,
and operated in accordance with ANSI A92.3, ANSI A92.6, ANSI A92.5 and EM 385-1-1, Sections 22.Jand 16.A.
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10.11.1 Only personnel trained in the use of elevating work platforms shall be authorized to use them. A list of
authorized users will be maintained by the contractor at the job site. Thelist will be updated to remain current and
made available for review on site by the designated authority.

Personnel safety belts must be worn.

10.12 Fall Protection: Fall protection in the form of standard guardrails, nets, or personal fall arrest systemswill be
provided for all work conducted over 6 feet in height The contractor will submit his/her proposed method of fall
protection to the COR as part of the Job Hazard Analysisfor acceptance. If the contractor deems that conventional
fall protection as described aboveis not feasible, or creates agreater hazard, the Contractor will prepare awritten
fall protection plan in accordance with OSHA 29 CFR 1926.502(k). The plan will demonstrate the reasons that
conventional fall protection is unfeasible or constitutes a greater hazard and will provide alternative saf ety measures
for review and acceptance by the COR.

10.13 Excavations: All open excavations made in the earth's surface four (4) foot or greater will be under the
supervision of acompetent person trained in, and knowledgeable about, soils analysis, the use of protective
systems, and the requirements of OSHA 29 CFR 1926, Subpart P and EM 385-1-1, Section 25. The competent
person shall be designated in writing by the Contractor and aresume of their training and experience submitted to
the COR for acceptance.

10.13.1 Excavations hazards and methods for their control will be specified in the job hazard analysis.

10.13.2 Sloping and benching: The design of sloping and benching shall be selected from and in accordance with
written tabulated data, such as charts and tables. At least one copy of the tabulated data will be maintained at the job
site.

10.13..3 Support Systems: shall be in accordance with one of the systems outlined in a through c below:

a.  Designsdrawn from manufacturer's specifications and in accordance with all specifications, limitations, and
recommendations issued or made by the manufacturer. A copy of the manufacture's specifications,
recommendations, and limitations will be in written form and maintained at the job site.

b. Designs selected from and in accordance with tabulated data (such astables and charts). At least one copy of
the design shall be maintained at the job site during excavation.

c. Designed by aregistered engineer. At least one copy of the design shall be maintained at the job site during
excavation.

10.13.4 Excavations Greater than 20 Feet in Height: Sloping and benching or support systems shall be designed by
aregistered professional engineer. Designs shall bein writing and at least one copy of the design shall be maintained
at the job site during excavation. The contractor will ensure that the registered professional engineer isworking
within a discipline applicable to the excavation work; i.e. it would be inappropriate for an electrical engineer to
approve shoring designed for an excavation.

10.14 Confined Space: Entry into and work in a confined space will not be allowed when oxygen readings are less
than 19.5% or greater than 23.5% or if the lower explosive limit (LEL) reading is greater than 10%, unless these
conditions are adequately addressed in the confined space entry plan. In addition, action levels for toxic atmospheres
shall be determined and any other known or potential hazards eliminated prior to entry.

11.0 LANGUAGE: For each group that has employees that do not speak English, the Contractor will provide a
bilingual foreman that is fluent in the language of the workers. The contractor will i mplement the requirements of
EM 385-1-1, 01.B through these foremen.

12.0 CONTRACTOR SAFETY MEETINGS AND DOCUMENTATION: Contractor shall
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conduct and document safety meetings among its personnel as required by EM 385-1-1 and asindicated
herein. Monthly meetings shall be held among all supervisors, and weekly meetings shall be conducted
by supervisors or foreman for al workers. The agenda of the meeting shall include specific safety items
pertinent to work being performed. Documentation shall include a summary of items discussed as well as
other items required by the EM 385-1-1. Documentation shall be submitted to the Government monthly.

13.0 COORDINATION WITH OTHER SPECIFICATION SECTIONS The requirements

of this section are meant to supplement requirements of other sections. In cases of discrepanciesthe
most stringent requirements shall apply . Other safety-related requirements can be found in the following
specification sections:

a. Specification Section 00800, Special Contract Requirements
b. Specification Section 00700, Contract Clauses, paragraph entitled “accident Prevention”
c. Specification Section entitled “Contractor Quality Control”
d. Other specifications or contract requirements relating to site safety or health requirement or medical
monitoring.

140 CONTRACTOR PERFORMANCE APPRAISAL: The occurrence of accidents and near misses due to
negligence are strong indications that there has been insufficient emphasis on effective i mplementation and/or
commitment to the accident prevention program. Should it become obvious that only lip serviceis being given to
this program, an interim unsatisfactory performance appraisal rating will beissued. If safety continuesto be
unsatisfactory or marginal, the unsatisfactory rating will become final. The contractor should be aware that this
appraisal will be stored in anational computer database which can be accessed by a multitude of agencies or
municipalities desiring information on prospective contractors. An unsatisfactory rating in this database may affect
the contractor's ability to obtain future Government work.

-end-

End of Amendment.

(End of Summary of Changes)



